

**COUNTY OF ROCK  
FINANCE DIRECTOR**

**PROJECT:** CARVER ROEHL - PLAYGROUND EQUIPMENT  
**PROJECT #:** 2011-36  
**BID DUE DATE:** MARCH 21, 2011 – 1:30 PM (CDT)  
**DEPARTMENT:** PUBLIC WORKS – PARKS DEPARTMENT

	<b>TEAM REIL INC UNION IL</b>	<b>LEE RECREATION CAMBRIDGE WI</b>	<b>REESE RECREATION SPRING GREEN WI</b>	<b>MINNESOTA/WISCONSIN PLAYGROUND GOLDEN VALLEY MN</b>
<b>BID BOND RECEIVED</b>	YES	YES	YES	YES
<b>ADDENDA RECEIVED</b>	YES	YES	YES	YES
<b>WI BLDG CONTRACTOR #</b>	APPLICATION #14056	APPLICATION #14068	NO RESPONSE	#1114820
<b>START DATE</b>	5-7 Weeks after Award	3-4 Weeks after Award	May 15, 2011	May 23, 2011
<b>FINISH DATE</b>	2 Weeks after On Site Date	1 Week after On Site Date	May 20, 2011	June 3, 2011
<b>PROJECT COST</b>	\$ 13,956.00	\$ 16,779.00	\$ 24,542.00	Plan #D5227M Option #1 \$ 24,830.00
<b>OPTIONAL PLAN</b>				Plan #D5228M Option #2 \$ 30,000.00

	<b>PLAY CORE RECREATION BRANDS RACINE WI</b>	<b>MILLER &amp; ASSOCIATES SAUK PRAIRIE WI</b>	<b>PLAY FOCUSED SOLUTIONS OREGON WI</b>
<b>BID BOND RECEIVED</b>	YES	YES	YES
<b>ADDENDA RECEIVED</b>	YES	YES	YES
<b>WI BLDG CONTRACTOR #</b>	#1148946	#1107073	#1166550
<b>START DATE</b>	April 18, 2011	3-4 Weeks after Award	May 16, 2011
<b>FINISH DATE</b>	April 21, 2011	1 Week after On Site Date	May 25, 2011
<b>PROJECT COST</b>	\$ 27,220.12	Plan #30-62517-1 Option #1 \$ 28,664.00	\$ 28,857.00
<b>OPTIONAL PLAN</b>		Plan #30-62518-1 Option #2 \$ 30,000.00	

This project was advertised in the Beloit Daily News and on the Internet at [www.co.rock.wi.us](http://www.co.rock.wi.us). Four additional vendors were solicited that did not respond.

Prepared By: \_\_\_\_\_

Senior Buyer

Department Head Recommendation: \_\_\_\_\_

Signature \_\_\_\_\_

Date \_\_\_\_\_

Governing Committee Approval: \_\_\_\_\_

Chair \_\_\_\_\_

Vote \_\_\_\_\_

Date \_\_\_\_\_

Purchasing Procedural Endorsement: \_\_\_\_\_

Chair \_\_\_\_\_

Vote \_\_\_\_\_

Date \_\_\_\_\_